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COST ESTIMATES 



Cost Estimate

Opt: FM1 � Upper Dolphin

ITEM NO. DESCRIPTION OF WORK QUANTITY UNIT RATE COST

1.0 GENERAL  AND PRELIMINARIES

1.1 Site establishment, security fencing, facilities & disestablishment 1 item

1.2 Provision of sediment & erosion control 1 item

1.3 Construction setout & survey 1 item

1.4 Work as executed survey & documentation 1 item

1.5 Geotechnical supervision, testing & certification 1 item

SUBTOTAL (Assumed as 30% of works cost, excluding property purchase) 37,300

2.0 DEMOLITION, CLEARING AND GRUBBING

2.1 Clearing & grubbing of vegatated areas (nominal allowance) 600 sq. m 10 6,000

2.2 Strip topsoil & stockpile for re2use (assuming 150mm depth) 90 cu. m 10 900

2.3 Dispose of excess topsoil (nominal 10% allowance) 9 cu. m 60 540

2.4 Tree removal for backyards 1 item 10000 10,000

SUBTOTAL 17,440

3.0 DRAINAGE

3.1 Excavate, remove, and dispose of existing pipe section 6 item 5000 30,000

3.2 Supply, bed, lay, joint, and backfill chamber 6 item 6000 36,000

3.3 Supply and connect 2m x 2m grated inlet pit 8 item 2000 16,000

3.4 Supply and connect 1.05m x 1.05m grated inlet pit 2 item 1500 3,000

SUBTOTAL 85,000

4.0 MINOR LANDSCAPING 

4.1
Repair disturbed areas in accordance with landscape architects requirements 

(nominal allowance)
600 sq. m 20 12,000

4.2 Replanting of trees in backyards 1 item 10000 10,000

SUBTOTAL 22,000

CONSTRUCTION SUB�TOTAL 161,740

5.0 CONTINGENCIES

5.1 50% construction cost 80,870

CONSTRUCTION TOTAL, excluding GST 242,610

GST 24,261

CONSTRUCTION TOTAL, including GST 266,871

CONSTRUCTION TOTAL, rounded 266,900

DISCLAIMER:

1. This estimate of cost is provided in good faith using information available at this stage.  This estimate of cost is not guaranteed.

Cardno (NSW) will not accept liability in the event that actual costs exceed the estimate.

NOTES: 

1. Estimate does not include Consultant's fees, including design or project management

2. Estimate / rates in 2015 dollars and does not allow for inflation
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Cost Estimate

Opt: FM6 � Abbott Street

ITEM NO. DESCRIPTION OF WORK QUANTITY UNIT RATE COST

1.0 GENERAL  AND PRELIMINARIES

1.1 Site establishment, security fencing, facilities & disestablishment 1 item

1.2 Provision of sediment & erosion control 1 item

1.3 Construction setout & survey 1 item

1.4 Work as executed survey & documentation 1 item

1.5 Geotechnical supervision, testing & certification 1 item

SUBTOTAL (Assumed as 15% of works cost, excluding property purchase) 4,800

2.0 DEMOLITION, CLEARING AND GRUBBING

2.1 Clearing & grubbing of vegatated areas (nominal allowance) 200 sq. m 10 2,000

2.2 Strip topsoil & stockpile for re1use (assuming 150mm depth) 30 cu. m 10 300

2.3 Dispose of excess topsoil (nominal 10% allowance) 3 cu. m 60 180

SUBTOTAL 2,480

3.0 DRAINAGE

3.1 Excavate, remove, and dispose of existing pipe section 2 item 5000 10,000

3.2 Supply, bed, lay, joint, and backfill chamber 2 item 6000 12,000

3.3 Supply and connect 2m x 2m grated inlet pit 1 item 2000 2,000

3.4 Supply and connect 1.05m x 1.05m grated inlet pit 1 item 1500 1,500

SUBTOTAL 25,500

4.0 MINOR LANDSCAPING 

4.1
Repair disturbed areas in accordance with landscape architects requirements 

(nominal allowance)
200 sq. m 20 4,000

SUBTOTAL 4,000

CONSTRUCTION SUB�TOTAL 36,780

5.0 CONTINGENCIES

5.1 50% construction cost 18,390

CONSTRUCTION TOTAL, excluding GST 55,170

GST 5,517

CONSTRUCTION TOTAL, including GST 60,687

CONSTRUCTION TOTAL, rounded 60,700

DISCLAIMER:

1. This estimate of cost is provided in good faith using information available at this stage.  This estimate of cost is not guaranteed.

Cardno (NSW) will not accept liability in the event that actual costs exceed the estimate.

NOTES: 

1. Estimate does not include Consultant's fees, including design or project management

2. Estimate / rates in 2015 dollars and does not allow for inflation
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Cost Estimate

Opt: FM7 � Bardon Park

ITEM NO. DESCRIPTION OF WORK QUANTITY UNIT RATE COST

1.0 GENERAL  AND PRELIMINARIES

1.1 Site establishment, security fencing, facilities & disestablishment 1 item

1.2 Provision of sediment & erosion control 1 item

1.3 Construction setout & survey 1 item

1.4 Work as executed survey & documentation 1 item

1.5 Geotechnical supervision, testing & certification 1 item

SUBTOTAL (Assumed as 15% of works cost, excluding property purchase) 64,300

2.0 DEMOLITION, CLEARING AND GRUBBING

2.1 Clearing & grubbing of vegatated areas (nominal allowance) 6,500 sq. m 10 65,000

2.2 Strip topsoil & stockpile for re2use (assuming 150mm depth) 975 cu. m 10 9,750

2.3 Dispose of excess topsoil (nominal 10% allowance) 97.5 cu. m 60 5,850

SUBTOTAL 80,600

3.0 EARTHWORKS

3.1
Excavate basin 2 cut / fill & regrade to suit new design levels, including disposal 

/ provision of cut / fill
5200 cu. m 40 208,000

SUBTOTAL 208,000

4.0 BASIN DRAINAGE 

4.1 Fill, shape, reinforce, and vegetate overflow bund 1 item 10000 10,000

SUBTOTAL 10,000

5.0 MINOR LANDSCAPING 

5.1
Repair disturbed areas in accordance with landscape architects requirements 

(nominal allowance)
6,500 sq. m 20 130,000

SUBTOTAL 130,000

CONSTRUCTION SUB�TOTAL 492,900

6.0 CONTINGENCIES

6.1 50% construction cost 246,450

CONSTRUCTION TOTAL, excluding GST 739,350

GST 73,935

CONSTRUCTION TOTAL, including GST 813,285

CONSTRUCTION TOTAL, rounded 813,300

DISCLAIMER:

1. This estimate of cost is provided in good faith using information available at this stage.  This estimate of cost is not guaranteed.

Cardno (NSW) will not accept liability in the event that actual costs exceed the estimate.

NOTES: 

1. Estimate does not include Consultant's fees, including design or project management

2. Estimate / rates in 2015 dollars and does not allow for inflation
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Cost Estimate

Opt: FM11 � Coogee Oval Drainage Upgrade

ITEM NO. DESCRIPTION OF WORK QUANTITY UNIT RATE COST

1.0 GENERAL  AND PRELIMINARIES

1.1 Site establishment, security fencing, facilities & disestablishment 1 item

1.2 Provision of sediment & erosion control 1 item

1.3 Construction setout & survey 1 item

1.4 Work as executed survey & documentation 1 item

1.5 Geotechnical supervision, testing & certification 1 item

SUBTOTAL (Assumed as 15% of works cost, excluding property purchase) 287,600

2.0 DEMOLITION, CLEARING AND GRUBBING

2.1 Clearing & grubbing of vegatated areas (nominal allowance) 2,250 sq. m 10 22,500

2.2 Strip topsoil & stockpile for re1use (assuming 150mm depth) 337.5 cu. m 10 3,375

2.3 Dispose of excess topsoil (nominal 10% allowance) 33.75 cu. m 60 2,025

2.4 Pull up and dispose existing road surface 1500 sq.m 35 52,500

2.5 Disturb promenade walkway and section of Coogee Beach 750 sq.m 50 37,500

SUBTOTAL 117,900

3.0 DRAINAGE

3.1 Supply and connect 1.05m x 1.05m grated inlet pit 3 item 1500 4,500

3.2
Supply, excavate, bed, lay, joint, backfill and provide connections for 1.05m 

dia. Pipe
75 lin.m 800 60,000

3.3
Supply, excavate, bed, lay, joint, backfill and provide connections for 1.5m dia. 

Pipe
160 lin.m 1500 240,000

3.4
Supply, excavate, bed, lay, joint, backfill and provide connections for 3.3m x 

2.1m culvert
150 lin.m 3500 525,000

3.5 Dewatering of earthworks during laying 1 item 100000 100,000

SUBTOTAL 929,500

4.0 PAVEMENTS

4.1
Reinstate disturbed road pavement, including demolition and disposal of 

additional material to provide good jointing
1500 sq. m 200 300,000

4.2 Reinstate disturbed promenade walkway including sandstone wall 750 sq. m 300 225,000

SUBTOTAL 525,000

5.0 TRAFFIC CONTROL

5.1 Control of traffic during works / staging 1 item 300000 300,000

SUBTOTAL 300,000

6.0 MINOR LANDSCAPING 

6.1
Repair disturbed areas in accordance with landscape architects requirements 

(nominal allowance)
2,250 sq. m 20 45,000

SUBTOTAL 45,000

CONSTRUCTION SUB�TOTAL 2,205,000

7.0 CONTINGENCIES

7.1 50% construction cost 1,102,500

CONSTRUCTION TOTAL, excluding GST 3,307,500

GST 330,750

CONSTRUCTION TOTAL, including GST 3,638,250

CONSTRUCTION TOTAL, rounded 3,638,300

DISCLAIMER:

1. This estimate of cost is provided in good faith using information available at this stage.  This estimate of cost is not guaranteed.

Cardno (NSW) will not accept liability in the event that actual costs exceed the estimate.

NOTES: 

1. Estimate does not include Consultant's fees, including design or project management

2. Estimate / rates in 2015 dollars and does not allow for inflation
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